

No. SSWMB/NIT-3/2017-18/ 1325 /2017
GOVERNMENT OF SINDH
Dated: 28th December 2017

Managing Director,
Sindh Public Procurement Regulatory Authority,
Karachi.

SUBJECT: CONSTRUCTION OF BOUNDARY WALL AROUND SSWMB LANDFILL SITE AT DEH JAM CHAKRO, (NEAR SURJANI TOWN), KARACHI - CIVIL WORKS (SSWMB/NIT-3.1/2017-18) AND CONSTRUCTION OF BOUNDARY WALL AROUND SSWMB LANDFILL SITE AT DEH GOND PASS, (HUB RIVER ROAD), KARACHI - CIVIL WORKS (SSWMB/NIT-3.2/2017-18).

The Sindh Solid Waste Management Board invited tenders for 'Construction of Boundary Wall around SSWMB Landfill Site at Deh Jam Chakro, (Near Surjani Town), Karachi - Civil Works' (SSWMB/NIT-3.1/2017-18) and 'Construction of Boundary Wall around SSWMB Landfill Site at Deh Gond Pass, (Hub River Road), Karachi - Civil Works' (SSWMB/NIT-3.2/2017-18).

2. Follow up meeting of the Procurement Committee-I held on 26-12-2017, after going through the report submitted by Technical Sub-Committee, scrutiny of bids and detailed discussion, the Procurement Committee-I recommended to re-tender the above mentioned work.

4. In view of the above, the work namely 'Construction of Boundary Wall around SSWMB Landfill Site at Deh Jam Chakro, (Near Surjani Town), Karachi - Civil Works' (SSWMB/NIT-3.1/2017-18) and 'Construction of Boundary Wall around SSWMB Landfill Site at Deh Gond Pass, (Hub River Road), Karachi - Civil Works' (SSWMB/NIT-3.2/2017-18) is hereby cancelled. The same shall be re-invited.


(DR. A. D. SAJJANI)
Managing Director

Copy for Information:

1. Executive Director (Operation-I / Finance), SSWMB, Karachi.
2. Deputy Secretary (Staff) Chief Secretary, Sindh / Chairman, SSWMB.
3. Mr. Saad Rasheed, Executive Director, Transparency International Pakistan, Karachi.
4. Members Procurement Committee -----(all)
5. Deputy Director (IT), SSWMB, Karachi.
6. Master File.